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COUNTY OF SAN LUIS OBISPO BOARD OF SUPERVISORS 
AGENDA ITEM TRANSMITTAL 

 
 
 (1) DEPARTMENT 

Public Works  

 
(2) MEETING DATE 

10/4/2016 

 
(3) CONTACT/PHONE 

Jeff Lee, Capital Planning Manager 

(805) 781-1043 
 
(4) SUBJECT 

Submittal of a bid opening report for Job Order Contract (JOC), JOC 16-1 to award an additional 
contract to Kinyon Construction, the second lowest responsive, responsible and eligible bidder for 
JOC 16-1.  All Districts.  
 
(5) RECOMMENDED ACTION 

In accordance with applicable State Law, it is recommended that the Board award an additional 
contract for JOC 16-1 to Kinyon Construction, the second lowest responsive, responsible and eligible 

bidder with an Award Criteria Figure (ACF) composite adjustment factor of 0.9320. 
 
(6) FUNDING 

SOURCE(S) 

Budgeted Capital and 
Maintenance Projects 

 
(7) CURRENT YEAR 

FINANCIAL IMPACT 
Each project separately 
budgeted and funded prior to 

award of individual job order. 

 
(8) ANNUAL FINANCIAL 

IMPACT 

Minimum award of $50,000 
(each Contract) to a potential 

total award of all job orders not-
to-exceed (each Contract) 
$4,659,195.00 

 
(9) BUDGETED? 

Yes  

 
(10) AGENDA PLACEMENT 

{X}  Consent     {  } Presentation      {  }  Hearing (Time Est. ___)  {  } Board Business (Time Est.___) 

 
(11) EXECUTED DOCUMENTS 

 {  }   Resolutions    {  }   Contracts  {  }   Ordinances  {X}   N/A 

 
(12) OUTLINE AGREEMENT REQUISITION NUMBER (OAR) 

 
N/A 

 
(13) BUDGET ADJUSTMENT REQUIRED? 

 BAR ID Number: N/A 

 {  } 4/5 Vote Required        {X}   N/A 
 
(14) LOCATION MAP 

N/A 

 
(15) BUSINESS IMPACT STATEMENT?  

No 

 
(16) AGENDA ITEM HISTORY    

{  } N/A   Date: 7/19/16; #10 

 
 (17) ADMINISTRATIVE OFFICE REVIEW 

David E. Grim 

 
 (18) SUPERVISOR DISTRICT(S) 

All Districts  

 

 Reference: 16OCT04-C-5 
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    County of San Luis Obispo 
 
 

 
 

TO: Board of Supervisors 

FROM: 

 

VIA: 

Public Works   

Jeff Lee, Capital Planning Manager 

Jeff Werst, Design Division Manager 

DATE: 10/4/2016 

SUBJECT: Submittal of a bid opening report for Job Order Contract (JOC), JOC 16-1 to award an 

additional contract to Kinyon Construction, the second lowest responsive, responsible 
and eligible bidder for JOC 16-1.  All Districts.  

   
RECOMMENDATION 
 

In accordance with applicable State Law, it is recommended that the Board award an additional 
contract for JOC 16-1 to Kinyon Construction, the second lowest responsive, responsible and eligible 

bidder with an Award Criteria Figure (ACF) composite adjustment factor of 0.9320. 
 
DISCUSSION 

 
In accordance with direction from your Board, bids for the JOC 16-1 and JOC 16-2 were opened on 

Thursday, June 16, 2016. 
 
Eight bids were received for each contract.  They are as follows: 

 

 
2016 Job Order Contract JOC 16-1 

 

Contractor’s Name 

Factors for Projects Less 
than $25,000 

Factors for Projects 
$25,000 or Greater Composite 

Weighted 
Adjustment 

Factor 

Normal 

Working 
Hours 

Other than 

Normal 
Working 

Hours 

Normal 

Working 
Hours 

Other than 

Normal 
Working 

Hours 

California Averland Construction 0.9045 0.9224 0.8955 0.9134 0.9018 

JG Contracting 0.9045 0.9045 0.9045 0.9045 0.9045 

Kinyon Construction, Inc. 0.9300 0.9300 0.9300 0.9400 0.9320 

R. Burke Corporation 0.9500 0.9500 0.9500 0.9500 0.9500 

Newton Construction and 
Management 0.9575 0.9855 0.9435 0.9625 0.9515 

R.F. Koerber, Inc. 0.9900 1.0000 0.9800 0.9900 0.9845 

RK and G Construction, Inc. 1.1500 1.1800 1.1500 1.2000 1.1615 
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2016 Job Order Contract JOC 16-2 

 

Contractor’s Name 

Factors for Projects Less 
than $25,000 

Factors for Projects 
$25,000 or Greater Composite 

Weighted 
Adjustment 

Factor 

Normal 

Working 
Hours 

Other than 
Normal 

Working 
Hours 

Normal 

Working 
Hours 

Other than 
Normal 

Working 
Hours 

California Averland Construction 0.9045 0.9224 0.8955 0.9134 0.9018 

JG Contracting 0.9045 0.9045 0.9045 0.9045 0.9045 

R. Burke Corporation 0.9294 0.9294 0.9294 0.9294 0.9294 

Kinyon Construction, Inc. 0.9300 0.9300 0.9300 0.9360 0.9312 

RK and G Construction, Inc. 0.9300 0.9300 0.9300 0.9550 0.9350 

Newton Construction and 
Management 0.9475 0.9655 0.9435 0.9550 0.9475 

R.F. Koerber, Inc. 0.9700 0.9800 0.9600 0.9700 0.9645 

 

As stipulated in the “Invitation to Bidders” section of the Contract Documents, bidders were allowed to 
bid separately on any or all of the contracts, although only one contract may be awarded to any 
bidder, and the apparent lowest responsive and responsible bidder was to be determined sequentially 

for each contract in the following order: JOC 16-1; JOC 16-2.  Therefore, while California Averland 
Construction, Inc. was the apparent lowest responsive and responsible bidder for both the JOC 16-1 
and JOC 16-2 contracts, they were excluded from consideration for the JOC 16-2 contract.  

JG Contracting was therefore the lowest responsive, responsible bidder eligible for award of the 
JOC 16-2 contract.   

 
In consideration of this, at the July 19, 2016 Board meeting, your Board awarded the JOC 16-1 
contract to California Averland Construction, Inc., and the JOC 16-2 contract to JG Contracting.  

However, as stipulated in Section 7.02 of the Instructions to Bidders: “The Owner reserves the right to 
award additional contracts under this solicitation for a period of one hundred twenty (120) days 

following the opening of bids. The award of subsequent contracts under this solicitation could be 
required if the original contractor was failing to perform within the expectations of the Owner.” 
 

The County has begun to work with the JOC contractors, California Averland (JOC 16-1) and 
JG Contracting (JOC 16-2). Initial discussions with California Averland have resulted in lengthy 

communications and inflated cost proposals for the County to review. The length of time necessary to 
review and approve a JOC proposal reduces staff’s ability to work on other projects and increases the 
potential impacts to County departments. Concerns about the ability of California Averland, the 

JOC 16-1 contractor, to respond and perform in an efficient and timely fashion are cause for concern 
due to the level of project funding and the work program approved by the Board.  

 
As stipulated in Section 7.02 of the Instructions to Bidders, California Averland is guaranteed to 
receive the opportunity to perform Job Orders totaling at least $50,000 during the Contract period.  

However, based on the almost $3.5 million in FY 16-17 projects and well over $2 million in on-going 
multi-year projects, it would be beneficial for Public Works to have a third JOC contractor available in 

the event California Averland (JOC 16-1) does not perform.  
 
JG Contracting was the second low bidder for both the JOC 16-1 and JOC 16-2 contracts, and since 

they were awarded JOC 16-2, they would be ineligible for award of the second JOC 16-1 contract.  
Kinyon Construction, Inc. was third lowest bidder for JOC 16-1 and would therefore be eligible for 
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award of the additional contract stipulated in Section 7.02 of the Instructions to Bidders. 
Kinyon Construction, Inc. is familiar with the County’s eGordian procedures and has met or exceeded 

project delivery expectations in past performance as one of the 2015 JOC contractors. It is therefore 
staff’s recommendation that an additional contract for JOC 16-1 be awarded to Kinyon Construction, 

the second lowest responsive, responsible and eligible bidder for JOC 16-1. 
 
 Project Background Information 

 
A JOC is an annual, competitively bid, firm fixed price contract instrument that the County has used 

since 2000 to complete countywide maintenance and repair projects.  JOC utilizes unit pricing to 
reduce the level of effort for engineering, design, and contract procurement time.  While the unit 
pricing method of the JOC contract encompasses a wide variety of renovation and repair, individual 

job orders are issued for a specific scope of work.  
 

For 16 years, JOC has provided a contracting method that expedites processing time for 
maintenance and repair projects.  The new JOC contracts will provide the County the opportunity to 
offer this cost effective and timely project delivery method without interruption through June 2017.   

The JOC program significantly reduces the time and expense of the common design/bid/build 
process utilized for many construction projects.  It is a procurement program that enables the County 
to accomplish a large number of small and medium-sized, maintenance and renovation projects with 

a single, competitively bid construction services contract.  The major advantages of JOC include: 
 

 fast and timely delivery of projects;  

 low overhead cost of construction procurement and delivery; 

 development of a partner relationship based on work performance;  

 reduced legal fees;  

 minimization of change orders;  

 standard pricing and specification utilizing a published Construction Task Catalog resulting in 
efficient and effective estimating, design, and fixed price construction. 

 
OTHER AGENCY INVOLVEMENT/IMPACT 

 

The Planning and Building Department reviews and issues building permits for all applicable projects 
within the Capital and Maintenance Project Programs.   

 
FINANCIAL CONSIDERATIONS 

 

JOC contracts do not encumber funding; only when individual job orders are issued will cost be 
defined.  All construction funding for JOC will be made from Board approved and appropriated Facility 

Capital and Maintenance project budgets.  There are no budget adjustments necessary for the action 
requested.   
 

The California Public Contract Code Section 20128.5 allows a maximum annual dollar amount for 
each contract to be $4,659,195. The maximum contract value does not commit the County to issue 

job orders for the full amount, but it gives the County the flexibility to do so if in the best interest of the 
County.  Typically, the County has averaged $1-2 million under JOC annually. 
 

From FY 00-01 through FY 15-16, the County awarded 636 job orders for a total construction cost of 
$27,700,190.   
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RESULTS 

 

The immediate result of approval by the Board of the recommended action will be continued use of 
the JOC project delivery program allowing Public Works to deliver construction projects in a timely 

and cost effective manner, necessary to accommodate the facility needs of County departments and 
the public, thus providing a well governed community.  
 
File: CF 160.50.01 (new) Job Order Contract (annual) 
 
Reference: 16OCT04-C-5 
 
L:\Design\2016\October\BOS\JOC16 Bid Opening brd ltr.docx 
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